STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 26/ 00 I N SONOVA COUNTY | N GRATON AND 09/ 27/ 00
CONTRACT NUMBER 04- 1R6004 SEBASTOPCL FROM ROSS STATI ON ROAD CONTRACT CODE ' F '
LOCATI ON 04- SON- 116-20. 7/ 28.0 TO ELPHI CK RCAD 23 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 10 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 50
NUVBER OF BI DDERS 7 ENG NEERS EST 1, 714, 345. 00 AMOUNT UNDER 194, 625. 00 PERCENT UNDER EST 11. 35
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,519, 720. 00 5 ARGONAUT CONSTRUCTORS 707 542-4862 CC PREF CLAI MED
00171432
P O BOX 639 FAX 707 542-4897
SANTA ROSA CA 95402
2 1,602, 560. 00 6 GHI LOTTI CONSTRUCTI ON 707 585-1221 CC PREF CLAI MED
COVPANY | NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
3 1,602, 583. 00 3 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955- 6004
4 1, 621, 838. 50 7 GHI LOTTI BROS | NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
5 1,731, 731. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
6 1, 756, 100. 00 1 BAUVAN LANDSCAPE | NC 510 236-1212 CC PREF CLAI MED
00431827
115 BROCKSI DE DRI VE FAX 510 236-1680

RI CHMOND CA 94801



04- 1R6004
04- SON- 11
09/ 26/ 00

6

7

2,042, 245.50

2

ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

Bl D245
PAGE 2
09/ 27/ 00
530 275-4443 SB PREF CLAI MED
00688157
FAX 530 275-0706 BID IS OVER SBP
PREFERENCE LI M TS



04- 1R6004 Bl D245

04- SON-116 PAGE 3
09/ 26/ 00 09/ 27/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A F A CONSTRUCTI ON | TEMS 2 AND 3 (PARTIAL)

FRESNO CA
Cl RI MELE ELECTRI C | TEM 23
RI CHMOND CA
LI NEAR OPTI ONS I TEM5S 3 THRU 7 AND 16 THRU 22 ( PARTI AL)
MENLO PARK CA
P C N CONSTRUCTI ON | TEM 9
BYRON CA
W NDSOR FUEL COVPANY | TEM 15

W NDSOR CA



04- 1R6004 Bl D245

04- SON-116 PACGE 4
09/ 26/ 00 09/ 27/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
ANRAK CORPCRATI ON GRI NDI NG ( PARTI AL)
SACRAMENTO CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
LI NEAR OPTI ONS STRI PING TRAFFI C CONTRCL, STRI PI NG AND MARKI NG ( PARTI AL)
MENLO PARK CA
M KE BROMWN ELECTRI C REPLACE LOOP DETECTORS
COTATI CA
P C N CONSTRUCTI ON ADJUST METAL BEAM GUARD RAI L
BYRON CA
W NDSOR FUEL COMPANY ASPHALT EMULSI ON ( PARTI AL)
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE STRI PI NG

3489 LUYUNG DRI VE
RANCHO CORDOVA CA
GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA SI GNS
P O BOX 531
RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



04- 1R6004
04- SON- 116
09/ 26/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
09/ 27/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LANE SAFETY

340 W CHANNAL RD
BENI CI A CA

M KE BROWN ELECTRI C
561 A MERCANTI LE DR
COTATI CA

P C N CONSTRUCTI ON
5301 F BYRAN HOTSPRI NG RD
BYRON CA

W NDSOR FUEL COVPANY
P O BOX 38

W NDSOR CA

Bl DDER | D NAME AND ADDRESS

LANE CLOSURE

ELECTRI CAL AND TRAFFI C LOOPS

ADJUST METAL BEAM GUARD RAI L

ASPHALT EMULSI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CENTRAL FENCE
SACRAMENTO CA

Cl RI MELE ELECTRI C
RI CHMOND CA

LI NEAR OPTI ONS | NC
MVENLO PARK CA

METAL BEAM GUARD RAI L

ELECTRI CAL

STRI PI NG



04- 1R6004
04- SON- 116
09/ 26/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
09/ 27/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Cl RI MELE ELECTRI C
RI CHMOND CA

LI NEAR OPTI ONS
VENLO PARK CA

P C N CONSTRUCTI ON
BYRON CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C LOOPS

STRI PI NG

METAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A F A CONSTRUCTI ON

FRESNO CA

BAYWOOD ENVI RONVENTAL SERVI CE
SAN RAFAEL CA

CENTRAL STRI PI NG

RANCHO CORDOVA CA

GOLDEN STATE TRAFFI C SERVI CE
RANCHO CORDOVA CA

M KE BROMWN ELECTRI C

COTATI CA

P C N CONSTRUCTI ON

BYRON CA

TRAFFI C CONTROL ( PORTI ON)
| TEM 1

STRI PI NG

CONSTRUCTI ON AREA S| GNS

| TEM 23

RAI SE METAL BEAM GUARD RAI L



04- 1R6004 Bl D245

04- SON-116 PAGE 7
09/ 26/ 00 09/ 27/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 Cl R MELE ELECTRI C WORKS | TEM 23
RI CHMOND CA
G AND L TRAFFI C SERVI CES | TEMS 2 AND 3 ( PARTIAL)

20250 SKY PARK DRI VE STE B

REDDI NG CA 96003

LI NEAR CPTI ONS | NC | TEM5 3 THRU 7 AND 16 THRU 22 ( PARTI AL)
ONE KELLY COURT

MENLO PARK CA 94025



04- 1R6004 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 26/ 00 09/ 27/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 019699 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 258, 500. 00* 258, 500. 00
4 019638 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 16, 850 1.00 16, 850. 00
(WH TE)
5 019639 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 21, 690 1.50 32, 535. 00
( YELLOW
019640 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 850 18. 00 15, 300. 00
(WH TE)
7 150722 REMOVE PAVENMENT MARKER EA 3,070 1.00 3, 070. 00
8 152469 ADJUST UTI LI TY COVER TO GRADE EA 95 305. 00 28, 975. 00
9 152500 ADJUST METAL BEAM GUARD RAI LI NG M 610 26.00 15, 860. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT MR 3,100 6. 00 18, 600. 00
11 190185 SHOULDER BACKI NG STA 120 225. 00 27, 000. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 170 21.00 3,570. 00
13 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 930 180. 00 347, 400. 00
14 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 12, 490 51. 00 636, 990. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 75 450. 00 33, 750. 00
16 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 850 28.00 23, 800. 00
17 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 390 .50 16, 695. 00
18 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 050 2.00 2,100. 00
19 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 220 .50 610. 00
(BROKEN 3.66 M- 0.92 M
20 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 560 .50 3, 280. 00
(BROKEN 10.98 M - 3.66 M
21 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,180 .50 1, 090. 00
(BROKEN 5.18 M- 2.14 M
22 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,070 3.50 10, 745. 00
23 019641 LOOP DETECTOR REPLACENMENT LS LUMP SUM 9, 500. 00* 9, 500. 00

TOTAL 1,519, 720. 00



| TEM

O©oOoO~NOOULA, WN P

04- 1R6004

SUMMARY

04- SON- 116
09/ 26/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
3, 800. 00* 3800. 00|
6, 000. 00* 6000. 00|
55, 200. 00* 55200. 00|
1.00 16850. 00|
1.50 32535. 00|
18. 00 15300. 00|
1. 00 3070. 00|
400. 00 38000. 00|
26. 00 15860. 00|
14. 00 43400. 00|
190. 00 22800. 00|
88. 00 14960. 00|
218. 00 420740. 00|
65. 00 811850. 00|
445. 00 33375. 00|
28.00 23800. 00|
.50 16695. 00|
2.00 2100. 00|
.50 610. 00|
.50 3280. 00|
.50 1090. 00|
3.50 10745. 00|
10, 500. 00* 10500. 00|
1, 602, 560. 00

182.

490.

4.
10, 250.

OF REMA
RD
AMOUNT
00~ 5500
00* 8500
00~ 141000.
.00 33700.
. 20 69408.
.00 8500.
.00 3070.
.00 34675.
.00 20130.
.00 27900.
.00 27000.
.00 7820.
00 351260.
.00 736910.
00 36750.
.00 36550.
. 80 26712.
. 60 1680.
.30 366.
.30 1968.
.30 654.
00 12280.
00* 10250.
1,602, 583. 00

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N G

Bl DDERS
FOURTH
BI D AMOUNT

1, 500. 00* 1500
9, 000. 00* 9000
68, 784. 00* 68784
1.00 16850
1.50 32535
18. 00 15300
1.00 3070
315. 00 29925
26. 00 15860
14. 00 43400
200. 00 24000.
35.00 5950.
225.00 434250.
65. 25 814972.
500. 00 37500.
28.00 23800.
.50 16695.
2.00 2100.
. 60 732.
.50 3280.
.50 1090.
3.50 10745.
10, 500. 00* 10500.
1,621, 838.50

. 00|

00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 9
09/ 27/ 00
FI FTH
BI D AMOUNT
2,500. 00* 2500
9, 000. 00* 9000
186, 291. 00* 186291.
1.00 16850.
1.50 32535.
18. 00 15300.
1.00 3070.
660. 00 62700.
26. 00 15860.
12.00 37200.
160. 00 19200.
35. 00 5950.
220. 00 424600.
64. 50 805605.
350. 00 26250.
28.00 23800.
.50 16695.
2.00 2100.
.50 610.
.50 3280.
.50 1090.
3.50 10745.
10, 500. 00* 10500.
1,731, 731. 00



04- 1R6004 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
09/ 26/ 00 09/ 27/ 00
EREE TR L PO POPEPEPEPEREE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 8, 000. 00* 8000. 00| 5, 000. 00* 5000. 00
2| 9, 239. 00* 9239. 00| 10, 000. 00* 10000. 00
3| 135, 000. 00* 135000. 00| 220, 000. 00* 220000. 00
4 | 2.00 33700. 00| 1.10 18535. 00
5| 3.10 67239. 00| 1.65 35788. 50
6 | 10. 00 8500. 00| 20. 00 17000. 00
7| 1.00 3070. 00| 1.10 3377. 00
8 | 250. 00 23750. 00| 500. 00 47500. 00
9 | 25.00 15250. 00| 21.00 12810. 00
10 | 6. 00 18600. 00| 12. 00 37200. 00
11 | 100. 00 12000. 00| 300. 00 36000. 00
12 | 160. 00 27200. 00| 48. 00 8160. 00
13 | 220. 00 424600. 00| 280. 00 540400. 00
14 | 68. 00 849320. 00| 75. 00 936750. 00
15 | 400. 00 30000. 00| 435. 00 32625. 00
16 | 43.00 36550. 00| 30. 00 25500. 00
17 | .80 26712. 00| . 60 20034. 00
18 | 1.60 1680. 00| 2.20 2310. 00
19 | .30 366. 00| . 60 732. 00
20 | .30 1968. 00| . 60 3936. 00
21 | .30 654. 00| . 60 1308. 00
22 | 4.00 12280. 00| 4.00 12280. 00
23 | 10, 422. 00* 10422. 00| 15, 000. 00* 15000. 00

TOT 1, 756, 100. 00 2,042, 245.50



